
ITEM NO DESCRIPTION QTY UNIT UNIT PRICE  TOTAL UNIT PRICE  TOTAL UNIT PRICE  TOTAL 

1

Dislodge or remove the sanitary seal plate in the ASR 3 Pilot Well at 480 feet 

below ground surface (ft bgs).   This line item also includes a 3 week period 

after removal of the plate for finalizing the irrigation well design before 

physical drilling can begin at this site.  This line item also includes a video 

log of the ASR Pilot Well over its entire length (1,000 ft) after the 

obstruction is cleared. 

1 LS  $    45,000.00 45,000.00$      $    27,227.00 27,227.00$      $    33,800.00 33,800.00$     

2 Erosion Control 1 LS  $    10,000.00 10,000.00$      $    86,856.00 86,856.00$      $    50,200.00 50,200.00$     

3 Water Management 1 LS  $    30,000.00 30,000.00$      $    40,192.00 40,192.00$      $    50,200.00 50,200.00$     

4 Drill 20-inch from ground to 200 ft bgs. 200 LF  $         250.00 50,000.00$      $         367.00 73,400.00$      $         423.00 84,600.00$     

5 Furnish and install 16-inch nominal 0.375-inch wall low carbon steel casing 200 LF  $         120.00 24,000.00$      $         120.00 24,000.00$      $         204.00 40,800.00$     

6 Install cement grout seal for 16-inch casing. 200 LF  $         115.00 23,000.00$      $         136.00 27,200.00$      $           39.00 7,800.00$       

7 Drill 16-inch nominal from 200 ft bgs to 600 ft bgs using RC drilling method. 400 LF  $         190.00 76,000.00$      $         413.00 165,200.00$    $         291.00 116,400.00$   

8
Drill 12-inch nominal from 600 ft bgs to 1,000 ft bgs using RC drilling 

methods. 400 LF  $         140.00 56,000.00$      $         361.00 144,400.00$    $         244.00 97,600.00$     

9

Install 14-inch Pipe Size (P) stainless steel wire wrap liner with a slot size of 

100 slot size from 190 to 600 feet bgs.  The 10-foot overlap with the 

permeant casing will be blank stainless steel casing.  The wire wrap liner 

shall also have centralizers installed every 20 feet.  The top of the wire wrap 

liner assembly shall be equipped with a J-latch or similar device to allow the 

assembly to be removed from the well in the future.

410 LF  $         250.00 102,500.00$    $         270.00 110,700.00$    $         249.00 102,090.00$   

10 Conduct well development. 8 Hours  $         650.00 5,200.00$        $         650.00 5,200.00$        $         800.00 6,400.00$       

11 Plumbness and Alignment 1 LS  $      3,500.00 3,500.00$        $    11,180.00 11,180.00$      $      2,200.00 2,200.00$       

12

Complete a video log of the entire borehole before the wire wrap liner 

assembly is installed and after the assembly is installed in the borehole. A 

final video log will also be completed after the final aquifer test is 

completed and the temporary pump is pulled.

3 LS  $      1,300.00 3,900.00$        $      2,000.00 6,000.00$        $      4,650.00 13,950.00$     

13 Standby time for up to 3 days. 3 Per Day  $         800.00 2,400.00$        $      3,068.00 9,204.00$        $      9,600.00 28,800.00$     

14 Drill rig hours – Standby Time 8 Hours  $         100.00 800.00$           $         577.00 4,616.00$        $         800.00 6,400.00$       

15
Furnish, install necessary equipment including temporary test pump, to 

complete the basalt aquifer testing 1 LS  $    39,000.00 39,000.00$      $    38,500.00 38,500.00$      $    43,000.00 43,000.00$     

16
Perform Step Test at the follow four steps:  250 gpm, 500 gpm, 750 gpm and 

1,000 gpm.  Each step shall be 2 hours long. 8 Hours  $         300.00 2,400.00$        $         450.00 3,600.00$        $         550.00 4,400.00$       

17 Perform constant rate pump test at up to 1,000 gpm (72 hours of pumping   

and up to 72 hours for recovery - no time paid for recovery).
72 Hours  $         180.00 12,960.00$      $         315.00 22,680.00$      $         900.00 64,800.00$     

18 Well Disinfection and completion of an above grade (3-ft stickup) well cover 

with an access port. Installation of three yellow-painted bollards.
1 LS  $      2,500.00 2,500.00$        $      6,019.00 6,019.00$        $      3,500.00 3,500.00$       

19

Mobilization and Demobilization including all equipment and incidental 

items for installing and testing the new Irrigation Test well, and site prep 

(CANNOT total more than 15% of Base Cost for General and Site 

Exploration Bid Items 1 through 18 or the bid in its entirety will be 

rejected).

1 LS  $    73,374.00 73,374.00$      $    83,954.00 83,954.00$      $    71,629.00 71,629.00$     

20

“Extra Work as Authorized” means additional work tasks not specifically 

required or implied by the Contract that an authorized City representative 

specifically requests in writing for a contractor to perform.  Executing a 

construction contract is not a specific request for a contractor to perform 

any additional work.

1 LS  $    50,000.00 50,000.00$      $    50,000.00 50,000.00$      $    50,000.00 50,000.00$     

A1 Furnish, install necessary equipment including temporary test pump, to 

complete the basalt aquifer testing in the open borehole below the seal.
1 LS  $    26,000.00 26,000.00$      $    35,000.00 35,000.00$      $    62,200.00 62,200.00$     

A2
Perform Step Test at the follow four steps:  250 gpm, 500 gpm, 750 gpm and 

1,000 gpm.  Each step shall be 2 hours long. 8 Hours  $         300.00 2,400.00$        $         400.00 3,200.00$        $         550.00 4,400.00$       

A3 Perform constant rate pump test at up to 1,000 gpm (72 hours of pumping   

and up to 72 hours for recovery - no time paid for recovery).
72 Hours  $         180.00 12,960.00$      $         300.00 21,600.00$      $         900.00 64,800.00$     

 - The City’s recommendation to Council is to award a contract to Schneider Water Services using Grand Total Bid Amount No. 2

Pre-Drilling Activity – ASR 3 Pilot Well

 Schneider Water Services - 

Saint Paul, OR 

 Holt Services, Inc. - Milton, 

WA 

 Yellow Jacket Drilling 

Services, LLC - Phoenix, AZ 

City of Beaverton

BID TABULATION
Aquifer Storage and Recovery (ASR) No. 3 Well Drilling Project, Solicitation #3465-19B

Opened on March 13, 2019 at 2:00 PM

General Irrigation Well

Test Well Drilling and Installation

Final Basalt Aquifer Testing

 $                             489,160.00  $                             806,174.00  $                             756,940.00 Subtotal Base Bid Amount Line Items 1 Through 18:

Total Base Bid Amount Line Items 1-20  $                             612,534.00  $                             940,128.00  $                             878,569.00 

ALTERNATE BID ITEM - Basalt Aquifer Testing Prior to Installation of the Liner Assembly

ALTERNATE BID ITEM A1-A3 Total Amount: 41,360.00$                                59,800.00$                                131,400.00$                              

 Schneider Water Services - 

Saint Paul, OR 

 Holt Services, Inc. - Milton, 

WA 

 Yellow Jacket Drilling 

Services, LLC - Phoenix, AZ 

612,534.00$                              940,128.00$                              878,569.00$                              GRAND TOTAL BID AMOUNT (ALL ITEMS EXCLUDING ALTERNATE A1-A3):

GRAND TOTAL BID AMOUNT (ALL ITEMS INCLUDING ALTERNATE A1-A3): 653,894.00$                              999,928.00$                              1,009,969.00$                          
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